

[illegible]

S.19(1)

Agreement # FS211-150536/07-1 Start 2016.07.03 End 2020.07.02
Agreement Name Pownal - 2020 File No 8005-74
Description Servicing Marine Aids to Navigation at Pownal, PEI

Contractor	T/L INC	City	Gregory W. Norton	City	
Street		Province		P.C. Name	
Phone		Business		Fax	
Cell		Cell			
Comments					

Start	End	Value
2016.07.03	2020.01.31	1,665.00
2016.07.03	2020.01.31	3,500.00
2016.07.03	2019.01.31	3,500.00
2016.07.03	2017.01.31	2,285.00

U.N.O	Aid ID	Latitude	Longitude	Aid Name	Service	Winter	Colour	Aid Type	Anchor Wt	Material	Lantern Power	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	1	2	3	4	5	6	7	8
5989-2000	CD1	46-12-21.14	62-59-27.14	Pownal Buoy CD1	Seasonal	No	Green	0.4m S& 40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019.04.21	379.17	650.00	650.00	650.00	270.84			
5989-2000	CD2	46-12-47.28	62-57-33.12	Pownal Buoy CD2	Seasonal	No	Red	0.4m S& 40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019.04.21	379.17	650.00	650.00	650.00	270.84			
5989-6000	CD3	46-12-47.28	62-57-33.12	Pownal Buoy CD3	Seasonal	No	Red	0.4m S& 40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019.04.21	379.17	650.00	650.00	650.00	270.84			
5989-6000	CD4	46-12-47.28	62-57-33.12	Pownal Buoy CD4	Seasonal	No	Red	0.4m S& 40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019.04.21	379.17	650.00	650.00	650.00	270.84			
5989-6000	CD5	46-12-47.28	62-57-33.12	Pownal Buoy CD5	Seasonal	No	Red	0.4m S& 40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019.04.21	379.17	650.00	650.00	650.00	270.84			
5989-7000	CD6	46-12-47.28	62-57-33.12	Pownal Buoy CD6	Seasonal	No	Red	0.4m S& 40 Conical Plastic	45 kg Concrete anchor				5/8 inches	6	1	2019.04.21	379.17	650.00	650.00	650.00	270.84			

s.19(1)

Agreement # F321-110536/6A Start 2017.02.01 End 2020.07.02
Agreement Name West Point - 2020 File No 8005-152
Description 24 month contract with an additional 2 - 1 year options. Contract consists of 7 buoys. Contractor is Zhirneak buider. Stephen Murphy, completed year one at \$3400.00.

Contractor	Gallant, Marc	City	Contract	City
Province		P.C.	Street	P.C.
Address		Province		Address
Phone		Phone		Phone
Fax		Fax		Fax
Cell		Cell		Cell

Start	End	Value
2017.02.01	2018.01.31	7,000.00
2018.02.01	2019.01.31	7,000.00
2019.02.01	2020.01.31	7,000.00
2020.02.01	2021.01.31	7,000.00

LNO	Aid ID	Latitude	Longitude	Aid Name	Service	Winter	Colour	Aid Type	Anchor WT	Material	Latent Power	Last Painted	Buoys Size	Buoys Length	Buoys Cycle	Buoys Change Date	1	2	3	4	5	6	7	8
1027-7000	DM1	46-22-30	64-22-50	West Point Light buoy DM1	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
1027-7000	DM2	46-22-30	64-22-50	West Point Light buoy DM2	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
1027-7000	DM3	46-22-30	64-22-50	West Point Light buoy DM3	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
1027-7000	DM4	46-22-30	64-22-50	West Point Light buoy DM4	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
1027-7000	DM5	46-22-30	64-22-50	West Point Light buoy DM5	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
1027-7000	DM6	46-22-30	64-22-50	West Point Light buoy DM6	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				
1027-7000	DM7	46-22-30	64-22-50	West Point Light buoy DM7	Seasonal	No	Green	0.6m 88.40. Spat Can PI	450 kg Concrete anchor				20 mm	15	3	2015.04.01	1500.00	1500.00	1500.00	416.67				

Agreement # F211-1505417/1 **Start** 2016.07.03 **End** 2025.07.02
Agreement Name Auld's Cove - 2020 8005-130
Description Contract consists of 2 buoys. Contractor is 1st successful bidder. No 2nd rank bidder. February 1, 2020 to July 2, 2020 (5 months)
has been added to contract and prorated as the last year noted below (end date is inaccurate, should be July 2, 2020)

Contractor	379375 (Paul and Patricia)	Contact	Paul Herschman	MacDonald
Street		Street		City
Province		Province		P.C.
Phone		Phone		Fax
Cell		Cell		Cell
Comment				

Start	End	Value
2020.02.01	2021.01.31	500
2019.02.01	2020.01.31	1,200.00
2018.02.01	2019.01.31	1,200.00
2017.02.01	2018.01.31	1,200.00
2016.07.03	2017.01.31	700

Agreement # F3211-150536-5A Start 2016-02-01 End 2020-07-02
Description: Seawing Aids to Navigation - Upper Canadian, P.E.I.

Contractor	Chapman Enterprises Inc.	Contact	Stephen Chapman
Province		Province	
City		City	
Business		Business	
Phone		Phone	
Fax		Fax	
Cell		Cell	

Start	End	Value
2016-02-01	2017-01-31	4,000.00
2017-02-01	2018-01-31	6,000.00
2018-02-01	2019-01-31	9,000.00
2019-02-01	2020-01-31	9,000.00
2020-02-01	2021-01-31	9,000.00

LN#	Aid ID	Latitude	Longitude	Aid Name	Service	Winker	Colour	Aid Type	Anchor Wt	Material	Lantern Power	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	1	2	3	4	5	6	7	8
537, 6020	N115	46-13-23.72	62-36-44.65	Cordless Buoys (Light Buoy, Yellow's Buoy, N115)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	6	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N126	46-13-23.72	62-36-44.65	Cordless Buoy (Light Buoy, N126)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	3	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N130	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N130)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	3	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N131	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N131)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	0	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N132	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N132)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	8	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N133	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N133)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	8	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N134	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N134)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	8	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N135	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N135)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	6	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N136	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N136)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	5	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N137	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N137)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	5	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N138	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N138)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	5	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N139	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N139)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	5	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N140	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N140)	Seasonal	No	Green	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	5	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N141	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N141)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	11	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N142	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N142)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	8	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N143	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N143)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	9	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N144	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N144)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	9	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N145	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N145)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	9	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		
537, 6020	N146	46-13-24.72	62-36-44.147	Cordless Buoy (Light Buoy, N146)	Seasonal	No	Red	2R, 11in, Tidalator/No, (10R-250)	45 lb Concrete anchor				5.8 inches	0	1	2017-05-15	760.00	760.00	800.00	800.00	300.00	235-30		

[illegible]

Agreement # F5211-150541795 Start 2016.07.03 End 2020.07.02
Agreement Name Havre Boulder - 2020 Reg No 2020-07-02
Description 2 (1) mmi contract with an additional 2-1 year option. Contract consists of 8 buys. Contractor is 1st successful bidder. [REDACTED] per Kim Walters email, Spring 2019.

Contractor	3732479 (Paul and Malcolm)	Contact	Paul Headrick: Malcolm MacDermid
Province	[REDACTED]	Province	P.C.
Phone	[REDACTED]	Phone	Business
Fax	[REDACTED]	Fax	Home
Comment	Cell		

Start	End	Value
2016.07.03	2017.01.31	8,360.00
2017.02.01	2018.01.31	4,360.00
2018.02.01	2019.01.31	4,360.00
2019.02.01	2020.01.31	2,583.33

UNO	Ad ID	Location	Alt Name	Service	Winter	Colour	Ad Type	Anchor Wt	Material	Latent Power	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	1	2	3	4	5	6	7	8
883.5000	V04	45-41-27.4	151-31-23.6	Havre Boulder Light Buoy V04	Seasonal	No	Red	0.3m Splice-On-Plastic (OSP)	180 kg Concrete anchor			14 mm	10	3	2018.04.22	31.7.91	345.00	345.00	345.00	345.00	272.09		
883.6000	V05	45-41-31.44	151-31-20.82	Havre Boulder Light Buoy V05	Seasonal	No	Green	0.3m Splice-On-Plastic (OSP)	180 kg Concrete anchor			14 mm	0	3	2018.04.22	31.7.91	345.00	345.00	345.00	345.00	272.09		
883.7000	V06	45-41-23.94	151-31-29.34	Havre Boulder Light Buoy V06	Seasonal	No	Red	24" 1 1/2" Tied/Splice (WSP-2P)	180 kg Concrete anchor			14 mm	8	3	2018.04.22	31.7.91	345.00	345.00	345.00	345.00	272.09		
883.8000	V07	45-41-27.12	151-31-22.84	Havre Boulder Light Buoy V07	Seasonal	No	Green	0.3m Splice-On-Plastic (OSP)	180 kg Concrete anchor			14 mm	10	3	2018.04.22	31.7.92	345.00	345.00	345.00	345.00	272.08		
883.9000	V08	45-41-27.12	151-31-22.84	Havre Boulder Light Buoy V08	Seasonal	No	Red	0.3m Splice-On-Plastic (OSP)	180 kg Concrete anchor			14 mm	10	3	2018.04.22	31.7.92	345.00	345.00	345.00	345.00	272.08		
883.9000	V09	---	---	Havre Boulder Buoy V09	Seasonal	No	Red	0.4m Splice-On-Plastic (OSP)	180 kg Concrete anchor			14 mm	0	1	2017.03.10	31.7.92	345.00	345.00	345.00	345.00	272.08		
883.9000	V10	---	---	Havre Boulder Buoy V10	Seasonal	No	Green	15mm Splice-On-Plastic (OSP)	180 kg Concrete anchor			14 mm	0	1	2017.03.10	31.7.92	345.00	345.00	345.00	345.00	272.08		

Agreement # F211-150941/21 Start 2016.02.01 End 2020.07.02
Description Agreement Name 24 month contract with an additional 2 x 1 year options. Contract consists of 4 buy-ins. Contractor is 1st successful bidder.

Contractor	3793479 (Paul and Micoim)	Contact	Paul Henderson Melvin Mackenzie
Province	BC	Province	BC
City	Victoria	City	Victoria
Postal	V8N 2X6	Postal	V8N 2X6
Cell		Cell	

Start	End	Value
2016.02.01	2016.03.31	3,420.00
2016.04.01	2016.05.31	3,420.00
2016.06.01	2016.07.31	3,420.00
2016.08.01	2016.09.30	3,420.00
2016.10.01	2016.11.30	3,420.00
2016.12.01	2016.12.31	3,420.00

LAND	Alt ID	Latitude	Longitude	Alt Name	Alt Type	Anchor Wt	Material	Latent Power	Last Painted	Mooring Size	Mooring Length	Mooring Cycle	Mooring Chain Date	1	2	3	4	5	6	7	8
874, 1100	V1.1	46-13-30.9N	61-18-17.7	Inverness Inner Light Buoy V1.1	0.3m Spall Out-Plastic (OSP)	180 kg Concrete anchor				14 mm	11	3		880.00	880.00	880.00	880.00	880.00	880.00		
874, 1100	V1.2	46-13-31.4N	61-18-17.4	Inverness Inner Buoy V1.2	0.2m Spall Out-Plastic (OSP)	80 kg Concrete anchor				14 mm	11	3		880.00	880.00	880.00	880.00	880.00	880.00		
874, 1100	V1.3	46-13-31.4N	61-18-17.4	Inverness Inner Buoy V1.3	0.2m Spall Out-Plastic (OSP)	80 kg Concrete anchor				14 mm	11	3		880.00	880.00	880.00	880.00	880.00	880.00		
874, 1100	V1.4	46-13-31.9N	61-18-22.2	Inverness Inner Buoy V1.4	0.3m Spall Out-Plastic (OSP)	180 kg Concrete anchor				14 mm	11	3	2016.04.28	880.00	880.00	880.00	880.00	880.00	880.00		

[illegible][illegible]